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April 16, 2026, 

ADDENDUM 1 | Lodi Memorial Library 

Interior Renovation 

 

TO ALL DOCUMENT HOLDERS: 

This addendum is issued to modify, explain or correct the Bidding Documents issued for the referenced project.  

Attach this addendum or transfer its information to the documents in your possession.  Acknowledge receipt of 

this addendum in the appropriate places on the Bid Form.  Each Bidder shall carefully read all items in their 

entirety and thoroughly examine the Contract Documents to determine to what extent the addendum affects 

the Bids.  

Part One – Prebid Meeting 

1. The prebid agenda located in section 002513 of the project manual was covered.  Questions from the 

prebid meeting are listed below in part 4.   A bidders list is attached to the addendum. 

Part Two - Revisions to the Drawings 

1. None 

Part Three - Revisions to the Project Manual 

2. None. 

Part Four Contractor Questions 

1. Why is the project being rebid?  

a. The project came in over budget.  The Library has increased their budget and made some 

modifications to the documents to help control costs. 

2. What is the project budget? 

a. A project budget is attached to addendum 1. 

3. Is there a detailed description of alternate 3? 

a. A description of Alternate 3 can be found in section 012300 Alternates.  Additionally, notes have 

been added to the HVAC, Electrical and Architectural drawings to describe the scope. 

4. Are the drawings the same as last time or are they changed? 

a. New drawings and specifications are available on the Library’s website.  Please use the current 

drawings and project manual for the bidding.  Do not use the old documents. 
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5. I am having trouble accessing the documents online.  Can the documents be sent to me directly? 

a. The bid documents are available for free viewing and can be downloaded online at the following 

web address:  https://www.lodilibrarynj.org/renovation-construction-documents.html.  The 

Lodi Memorial Library has public computers where the documents can be viewed and 

downloaded for free.   

Attachments:  

Pre-Bid Sign-in Sheet 

Budget & Estimate 

  

END OF ADDENDUM 1 





Lodi Memorial Public Library | 2026 | Cost Model 1 4/15/2026

NOTES

A CONSTRUCTION COST Budget Estimate

0.1 First Floor Improvements 209,192$                   484,500$                   

0.1 Budget Increase 100,000$                   -$                                

SUBTOTAL 309,192$                   484,500$                   

C FURNITURE COSTS

0.1 First Floor Furniture 405,605$                   200,500$                   

0.2 Furniture Already Purchased -$                                67,800$                     

SUBTOTAL 405,605$                   268,300$                   

E Owner Provided Costs

0.1 Fees, Permits, and Miscellaneous 130,800$                   130,800$                   

0.2 Construction Contingency 15,000$                     30,000$                     

0.3 Furniture Contingency 40,000$                     15,000$                     

SUBTOTAL 185,800$                   175,800$                   

TOTALS 900,597$               928,600$               

Each model is an opinion of probable cost.  Many decisions regarding material selection, system development and project parameters have yet to 

be defined.  Market conditions, as always, are beyond the control of the architect or estimator and will vary over time.  No guarantee is given or 

implied that costs will not vary from these models.  It is imperative that additional estimates are prepared as the project is developed to ensure 

conformance with project budgets.


